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RFB’s for Wastewater System MH Rehab, Point Repairs, and Pipe Lining 

October 26, 2016 
 
 
Addendum 2:  Additional Clarifications and Questions Answered 
This Addendum presents clarifications and answers to questions presented to the City 
since the issuance of Addendum 1: 
 

 The RFB’s for each project indicate that “there shall be retained ten percent 
(10%) on the amount of each estimate until final completion of all work covered 
by the contract”.  To clarify, the 10% retainage would be held until the 
completion of all items presented under that particular Purchase Order.  
The initial two year contract will include a minimum of one Purchase Order per 
fiscal year. 
 

 The RFB’s for each project indicate that “Contractor shall furnish the City with a 
performance and payment bond in a sum equal to the amount of the Contract 
price”.  To clarify, the “contract” that the City will ask the winning bidder(s) to 
sign will only reference unit rates with no total value listed.  It is our intention to, 
upon completion of the I & I report by Kimley-Horn, provide the winning 
bidder(s) with the total City-wide scope of services/locations which will be 
performed over the life of the project (anticipated to be 2-5 years).  Based on the 
cost estimate provided by the winning bidder(s) of the total scope multiplied by 
the unit rates previously provided, the available annual budget, and the City’s 
allocation of this budget to each of the three items being requested for bid, the 
City will issue a minimum of one Purchase Order per fiscal year for each of the 
three contracts awarded.  Considering the variability in the total value and 
quantity of Purchase Orders to be issued under the unit rate contracts, the City is 
requesting that the winning bidder furnish the City with a performance and 
payment bond equal to the bid amount submitted (which is anticipated to 
resemble the total cumulative value of the Purchase Orders to be issued). 
 
To reiterate, the P&P Bond will be required to be for the amount of the 
bid(s) submitted. 
 

 As of this date, the total budgets for the City’s Capital Improvement Project titled 
“Wastewater I & I Repairs” (which encompasses all three of the RFB’s listed 
above) are $2.2M, $1.3M, $0.5M, $0.5M, and $0.3M for FY2017, FY2018, 
FY2019, FY2020, and FY2021, respectively. 
 

 With regard to the RFB for Manhole Rehabilitation, please disregard the 
contract period of 240 days stated in section 1.02 on page 1-1 of the Project 
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Specifications.  These specifications were taken from a past solicitation by the 
City of St. Petersburg and do not apply to the City of St. Pete Beach’s RFB.  The 
contract for each of the three solicitations described above shall be two years, 
with annual options to renew for an additional one year (as described in detail in 
Addendum 1). 
 

 The City does not have a minimum footage or dollar value for the Purchase 
Orders to be issued under these contracts.  The City is aware of the implications 
of a large number of small work orders on the unit rates to be submitted and 
intends to utilize the majority of each year’s available funds on a minimum 
number of Purchase Orders issued (one per year for each of the three contracts if 
possible).  Please see detailed budget description above. 
  

 With regard to the RFB for Pipe Lining, the minimum finished thickness 
requirement for 6” diameter CIPP liner is incorrectly stated as 6.0 mm.  Per the 
requirements listed in Section 17.08 F of the Project Specifications, 6” diameter 
CIPP liner shall have a minimum thickness of at least 3.0 mm. 
 

 With regard to the RFB for Pipe Lining, The City has determined that if a 
contractor can provide testing and verification that the liner installed meets the 
structural and physical property requirements described in section 17.08 D/E of 
the Project Specifications, the minimum finished thickness requirements stated 
in section 17.08F may be waived. 

 
 With regard to the RFB for Pipe Lining, the City would like to reiterate the 

requirement that the respondents bid package should include, in accordance with 
Section 17.03 in the Project Specifications, confirmation that the Contractor has 
performed a minimum of 250,000 linear feet of successful installation in order to 
be qualified to bid on this pipe lining project.  As stated in Addendum 1, disregard 
the first sentence of this section, which refers to a “proposal questionnaire”.  
Instead, the contractor should provide a list of specific projects with linear 
footages performed and a point of contact (reference) for each.  These projects 
should have a cumulative total of at least 250,000 linear feet of successful 
installation. 
 

 To clarify, the “fee” listed to utilize “city water” will be based on the metered 
usage from the nearest adjacent potable water hydrant.  Since the potable water 
system in St. Pete Beach is owned and operated by Pinellas County, the 
acquisition of the meter and subsequent payment of usage fees will be directly 
with Pinellas Count Utilities. 
 

 To clarify the unit of measurement for the MOT line item, assume “DAY” to mean 
each working day (i.e. 7 am to 7 pm).  Please note that the MOT required for local 
streets (which shall be the majority of the repairs) will be less detailed than those 
on State (FDOT) Roads.   For the sake of these bids, assume this line item 
represents FDOT caliber MOT and the City will discuss the necessity for this item 
on a location by location basis. 
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 With regard to the RFB for Pipe Lining, the contractor should plan to order 

liners far enough in advance to accommodate the requirement that all “Specialty 
Cleaning” sections are lined within 24 hours of the cleaning.  The City will not 
require the contractor to begin Specialty Cleaning operations immediately 
without first allowing proper time for the contractor to obtain the liners.   
 
The locations in need of Specialty Cleaning will be identified based on the 
preliminary ongoing cleaning and televising efforts by the City’s Contractor.  
Should the need to perform Specialty Cleaning become evident at areas initially 
identified as requiring “Normal Cleaning”, the 24 hour lining requirement will be 
waived.  
 

 With regard to the RFB for Pipe Lining, should the resin manufacturer’s 
mandated cure time make the opening of laterals within four hours not 
reasonably achievable, the City is willing to relax this requirement to read “within 
2 hours of manufacturer’s mandated cure time, not to exceed 10 hours after liner 
installation (regardless of cure time)”.  To operate under this exception, the 
contractor must provide proof of the manufacturer’s cure time to the City prior to 
commencement of lining operations.  Should the manufacturer’s cure time result 
in the contractor exceeding the 10 hour maximum, the product must be approved 
by the City prior to usage. 
 

 With regard to the RFB for Pipe Lining, the line item for CIPP Liner Testing 
should present the cost that the City will pay for the contractor to perform and 
provide the results of liner testing.  The City will perform no testing. 
 
 


