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RFP for Pump Station #1 & #2 Rehabilitation 

December 5, 2013 

 

Addendum 3: Questions & Responses 

 

Questions and Responses 

 

1.  Will all of the design of the bypass system be the responsibility of the contractor? 

Response:  As stated in the previous addenda, the City will not design the bypass pumping for 

the stations.  The contractor will be responsible for design, cost, maintenance, and operation of 

any bypass operation and equipment during construction.  The bypass plan must be submitted to 

the City for approval.   

 

2.  Drawing C-0.3 shows the connection between the drop and manhole as (11) SDR 35 PVC, Sheet 

M-0.1 shows ductile iron pipe, (24), could this not be one or the other for the run? 

Response:  Connection pipe between manhole and drop connection is PVC and should be C905 

DR 32.5 pipe and the drop connection can be PVC C905 DR 32.5 or Ductile Iron Pipe. 

 

 

Clarifications 

 
1. As discussed during the pre-bid meeting, station demolition or construction will not begin until 

all materials (pumps, rails, controls, etc.) have arrived.  Work that can be completed prior to 

arrival of critical materials is the new waterline at Station #2 and the construction of the 

temporary road lane on 55
th
 Ave. 

2. Delete all references to the $500 per day liquidated damages stated in the RFP.  The City will 

utilize FDOT’s sliding scale for Liquidated Damages for this project.  These were issued by 

FDOT in July of 2011 and are attached. 

 

 

 
WE LOOK FORWARD TO YOUR BIDS ON 12/11/13. 



   

Florida Department of Transportation 
RICK SCOTT 
GOVERNOR 

605 Suwannee Street 
Tallahassee, FL  32399-0450

ANANTH PRASAD, P.E.
SECRETARY 

 
July 14, 2011 
 
Monica Gourdine 
Program Operations Engineer 
Federal Highway Administration 
545 John Knox Road, Suite 200 
Tallahassee, Florida 32303 
 
Re: Office of Design, Specifications 
 Section 008 
 Proposed Specification: 0080102 Prosecution and Progress – Amount of Liquidated 

Damages. 
 
Dear Ms. Gourdine: 
 
We are submitting, for your approval, two copies of the above referenced Supplemental 
Specification.  
 
These changes were proposed by David Sadler of the State Construction Office to revise the 
liquidated damages rates in accordance with Section 337.18(2) F.S. 
 
Please review and transmit your comments, if any, within two weeks. Comments should be sent 
via Email to SP965RP or rudy.powell@dot.state.fl.us. 
 
If you have any questions relating to this specification change, please call Rudy Powell, State 
Specifications Engineer at 414-4280. 
 
      Sincerely, 
       
      Signature on file 
       
      Rudy Powell, Jr., P.E. 
      State Specifications Engineer 
 
RP/dt 
Attachment 
cc: Gregory Jones, Chief Civil Litigation 
 Florida Transportation Builders' Assoc. 
 State Construction Engineer



0080102 
All Jobs 

PROSECUTION AND PROGRESS – AMOUNT OF LIQUIDATED DAMAGES. 

(REV 5-23-11) 

SUBARTICLE 8-10.2 (Pages 93 and 94) is deleted and the following substituted: 

 8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the 
amounts established in the following schedule: 
 

Original Contract Amount .. Daily Charge Per Calendar Day 
$50,000 and under ....................................................$278642 
Over $50,000 but less than $250,000.......................$388758 
$250,000 but less than $500,000..............................$566966 
$500,000 but less than $2,500,000.....................$1,1481,532 
$2,500,000 but less than $5,000,000..................$1,9142,374 
$5,000,000 but less than $10,000,000................$2,5143,226 
$10,000,000 but less than $15,000,000..............$3,3004,624 
$15,000,000 but less than $20,000,000..............$3,7824,276 
$20,000,000 and over ................................. $5,6847,864 plus 
............................... 0.00005 of any amount over $20 million 
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All Jobs 

PROSECUTION AND PROGRESS – AMOUNT OF LIQUIDATED DAMAGES. 

(REV 5-23-11) 

SUBARTICLE 8-10.2 (Pages 93 and 94) is deleted and the following substituted: 

 8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the 
amounts established in the following schedule: 
 

Original Contract Amount .. Daily Charge Per Calendar Day 
$50,000 and under ..........................................................$642 
Over $50,000 but less than $250,000.............................$758 
$250,000 but less than $500,000....................................$966 
$500,000 but less than $2,500,000..............................$1,532 
$2,500,000 but less than $5,000,000...........................$2,374 
$5,000,000 but less than $10,000,000.........................$3,226 
$10,000,000 but less than $15,000,000.......................$4,624 
$15,000,000 but less than $20,000,000.......................$4,276 
$20,000,000 and over .......................................... $7,864 plus 
............................... 0.00005 of any amount over $20 million 

 
 


