



Landscape Improvements - Bayway

Addendum #1

02/28/14

1. Notation of "Relocated Canary Island Date Palm from Gulf Blvd." at the intersection of the Bayway and Granada St. should be revised to state "New Canary Island Date Palm". The other trees were relocated elsewhere since the Bayway project was delayed due to the Bridge project.
2. Contractor shall clear and grub all pine trees in the ROW at 3300 E. Maritana Dr. All other areas shall be cleared and grubbed as per plans.



Acknowledgement of Addendum

I, _____, hereby acknowledge receipt of the above addendum to the RFP. I understand that the addendum is a modification to the RFP and have taken all changes, additions, deletions, and scope clarifications into account prior to submitting my bid.

Signature

Date