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RFP for Lift Station #5, 6, 9, 12 Rehabilitation 

February 12, 2014 

 

Addendum 1: Revisions to Construction Plans and Specifications 

Description  

The City of St. Pete Beach is releasing the following addendum to Lift Station #5, 6, 9, 12 

Rehabilitation Plans and Specifications.  

Specification Revisions 

The following specifications have been revised or added as an addendum to the original Bid Set. 

1. Revised specification section 15 – Cementitious Rehabilitation. 

a. SewperCoat is an approved manufacturer. 

Clarifications 

 

1. The City has elected to purchase specific materials/equipment for this project.  The information 

for materials being purchased is attached.  All equipment will be delivered to the City of St. Pete 

Beach Public Services yard and the contractor will be required to retrieve the items from that 

location. This equipment package is a 14-16 week lead time item from shop drawing approval.  

Pump purchase will be placed for City Commission approval in March.  The contractor will be 

required to coordinate, integrate, install and make operational all City supplied 

materials/equipment. 

2. Lift Station #12 electrical will be brought in underground.  Refer to the attached drawing for the 

proposed location of the new pad mounted transformers.  As with all of the stations, it is the 

contractor’s responsibility to install the wiring, conduit, and other requirements to provide power 

from the source (the pole, transformer, etc.) to the station (panel, meter, etc.).  Duke Energy will 

install the new three-phase power to the nearest power pole or transformer as indicated on the 

electrical drawings. 

3. Pipe location for the new section of force main at Station #9 is shown correctly on drawing C-0.3.  

Drawing E-0.3 new force main pipe location is not shown correctly. 

4. It is the contractor’s responsibility to coordinate with other utilities – Pinellas County, Duke 

Energy, etc., that may be impacted or involved with portions of this project. 

5. It is the contractor’s responsibility to ensure the correct installation and operation of the SCADA 

system as designed and specified. 

6. The contractor shall be mindful of the City’s irrigation systems that are powered at Lift Station 

#12.  The irrigation system must be wired back into the lift station’s power source. 

7. The City maintains salvage rights to all materials demo’d from all stations.  The contractor shall 

contact the City prior to demolition to coordinate which materials will be salvaged and which 

materials shall be disposed of by the contractor. 

8. The City requests the contractor complete the lift stations in the following sequence:  Lift Station 

#5, Lift Station #6, Lift Station #9, and Lift Station #12. 
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Acknowledgement of Addendum 

 

I,_________________________, hereby acknowledge receipt of the above addendum to the RFP.  I 

understand that the addendum is a modification to the RFP and have taken all changes, additions, 

deletions, and scope clarifications into account prior to submitting my bid. 

 

__________________________________ 

Signature 

 

__________________________________ 

Date 
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LIFT STATION NO. 5,6,9, & 12
REHABILITATION

BID SET
NOT FOR CONSTRUCTION
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