



## **RFP for Stormwater Improvements at 1240 Boca Ciega Isle Drive**

August 4, 2014

### **Addendum 1: Pre-Bid/Bid Date Correction and Revised Bidder Requirements**

1. *The above referenced dates have been revised as follows:*
  - a. *The Mandatory Pre-Bid date has been changed from August 6<sup>th</sup>, 2014 to August 20<sup>th</sup>, 2014. To reiterate, the Mandatory Pre-Bid Meeting will be held on **August 20<sup>th</sup>, 2014 at 1:00 p.m.** at the Public Services Building, 7581 Boca Ciega Drive, St. Pete Beach, FL*
  - b. *The deadline for submitting sealed bids has been changed from August 15<sup>th</sup>, 2014 to September 5<sup>th</sup>, 2014. To reiterate, sealed bids will be received until **10:00 a.m. on Friday, September 5<sup>th</sup>** at the Public Services Building, 7581 Boca Ciega Drive, St. Pete Beach, FL*
2. *On page 5 of the above referenced RFP, the paragraph containing the header "Bidder Requirements" should be revised to read as follows:*

*Contractors must have completed a minimum of three (3) projects of similar size/scope and show continual work experience in utility and/or general construction for at least the last five (5) years. Contractor must be a licensed general contractor and meet requirements of FS 471.003 subsections (h) and (i), and be registered to be able to perform this scope of work in Pinellas County. Any subcontractors must also be licensed and able to perform work within Pinellas County.*